GENERAL NOTES

1. ALLABATEMENT RELATED ACTIVITIES AT THIS PROJECT SITE
SHALL COMPLY WITH DIVISION 01 AND 02 AND SPECIFICALLY

©.) SECTION 028400 PCB ACTIVITIES. CONTRACTOR TO VERIFY ALL
e ITEMS SHOWN, LOCATIONS AND QUANTITIES OF MATERIALS TO BE
@ i REMOVED, AND DIMENSIONS PRIOR TO REMOVAL. ANY
------------- DEVIATIONS FROM THE SPECIFICATION THAT ARE DISCOVERED BY ] )
THE CONTRACTOR SHALL BE REPORTED TO THE OWNERS Engineering +
Ge REPRESENTATIVE PRIOR TO REMOVAL. THE DRAWINGS ARE FOR Environmental
DIAGRAMMATIC PURPOSES ONLY. GENERAL LOCATIONS OF 2517 Eastlake Ave East
PCB-CONTAINING MATERIALS ARE DEPICTED DIAGRAMMATICALLY Suite 100
ON THE DRAWINGS. THE REMAINING MATERIAL LOCATIONS ARE Seggf'zs"};‘; 102
©e DESCRIBED TEXTUALLY ON THESE DRAWINGS. QUANTITIES OF e boem o
------------- HAZARDOUS MATERIALS LISTED ON THIS SHEET ARE CONSIDERED
GIRLS ACCURATE TO WITHIN +/- 10%. THE CONTRACTOR SHALL PROVIDE
(o D e S ALL LABOR, MATERIALS, EQUIPMENT AND PERMITS FOR THE
, LOCKER REMOVAL AND DISPOSAL OF THE QUANTITIES OF HAZARDOUS
/ MATERIALS PROVIDED PLUS AN ADDITIONAL 10%, THE
e CONTRACTOR WILL BE COMPENSATED FOR QUANTITIES WHICH
ARE GREATER THAN 110% OF THE TOTAL AND THE OWNER WILL _
. DEDUCT FROM THE CONTRACT SUM QUANTITIES THAT ARE 90% AL
@. OR LESS OF THE TOTAL. MONROE ooL
MUSIC DISTRICT
, 2. REMOVAL OF HAZARDOUS MATERIALS MAY COMPROMISE THE
: SECURITY OF THE SITE. THE CONTRACTOR IS FULLY
©e LARGE GYM SMALL GYM RESPONSIBLE FOR MAINTAINING SITE SECURITY AND PUBLIC
' SAFETY THROUGHOUT THE PROJECT. SEE SPECIFICATIONS
o REGARDING SECURITY AND PUBLIC SAFETY.
3. ABATEMENT CONTRACTOR TO COORDINATE ALL ACTIVITIES WITH
ALL OTHER ONSITE WORK INCLUDING, BUT NOT LIMITED TO:
(@@ N SCHEDULE, ACCESS, STAGING, ETC. ABATEMENT CONTRACTOR
TO REPORT LOCATIONS AND QUANTITIES OF ALL HAZARDOUS =z
MATERIALS TO BE REMOVED, TO THE OWNERS REPRESENTATIVE i
Qe PRIOR TO ABATEMENT/DEMOLITION. 5 -
4. THE CONTRACTOR SHALL REMOVE ALL ACCESSIBLE CAULKING IN 0. E
Ge ALL AREAS WITHOUT PERFORMING DEMOLITION OF BUILDING - | O
COMPONENTS. oz =
<L
©e < I'IE'I Z
KEY NOTES 0 5 o
«49) (8) REMOVE APPROX. 20 LF OF PCB-CONTAINING CAULKING LOCATED ™ ::
e (T ON THE EXTERIOR AND INTERIOR METAL WINDOW FRAME ON THE S« | O
~~~~~~~~~~ GIRLS LOCKER ROOM NORTH PERIMETER WINDOW AS SHOWN. nml D
2
G oTE REMOVE APPROX. 300 LF OF PCB-CONTAINING CAULKING ON THE = < | o
EXTERIOR METAL WINDOW FRAMES ON ALL WINDOWS AT THE >0 | >
| o | SOUTH AND WEST ELEVATIONS OF THE LARGE GYM BUILDING AS (o= | uW
e~ e &) () SHOWN. THIS INCLUDES CAULKING THAT EXISTS AROUND EACH = | -
'o(2) § WINDOW INFILL PANEL METAL FRAME TRANSITION ON THE WEST ¢
@/? L= DAYCARE ELEVATION. THESE INFILL PANELS ARE CEMENT ASBESTOS o §
% < BOARD. =
©e <
| GATHERING PLACE REMOVE APPROX. 40 LF OF PCB-CONTAINING CAULKING LOCATED O 5,
ﬁ UPPER(3) (@ ONINTERIOR SIDE OF THE THREE LOWER WINDOWS AND THE
WINDOW m ’vﬁ UPPER WINDOW BANK EAST VERTICAL IN THE GATHERING PLACE
§ AS SHOWN.
@ @ @ @ @ @ @ @ (9) @ REMOVE APPROX. 10 LF OF PCB-CONTAINING OF CAULK ON
@7. cv% 'sz} (@) INTERIOR WINDOW FRAME VERTICALS IN THE CTE ROOM AS
LEGEND SHOWN.
WINDOW REMOVE APPROX. 18 LF OF PCB-CONTAINING OF CAULK ON
® VERTICAL CAULKING RUN (5) INTERIOR SIDE OF NORTH EXTERIOR GIRLS LOCKER ENTRY DOOR
GYM BUILDING AS SHOWN.
oo S AAAA-  HORIZONTAL CAULKING RUNS

REMOVE APPROX. 18 LF OF PCB-CONTAINING OF CAULK ON
EXTERIOR SIDE OF NORTH CTE ENTRY DOOR AS SHOWN.

REMOVE APPROX. 18 LF OF PCB-CONTAINING OF CAULK ON THE
INTERIOR SIDE OF THE NORTHWEST PERIMETER ENTRY DOOR
FRAME OF THE SMALL GYM AS SHOWN.

REMOVE APPROX. 500 LF OF PCB-CONTAINING CAULKING
LOCATED ON ALL VERTICAL STRUCTURAL METAL COLUMN
TRANSITIONS THROUGHOUT THE EAST ELEVATION OF THE LARGE

GYM AS SHOWN. THIS INCLUDES THE REMOVAL OF ALL CAULKING
ON THE INTERIOR DEMISING WALL METAL BEAMS (VERTICAL AND
HORIZONTAL) BETWEEN THE DAYCARE AND THE GATHERING
PLACE/CAFETERIA AS SHOWN. THE CAULKING IS HEAVILY PAINTED
THROUGHOUT THE WORK SCOPE AREA.

SKY VALLEY
EDUCATIONAL CENTER
351 SHORT COLUMBIA STREET

MONROE, WASHINGTON

REMOVE APPROX. 780 LF OF PCB-CONTAINING CAULKING PROJECT: 41373.000
LOCATED ON ALL EXTERIOR VERTICAL STRUCTURAL METAL AT o
@ COLUMN TRANSITIONS THROUGHOUT THE LOWER WEST AND i

SOUTH ELEVATIONS OF THE LARGE GYM BUILDING AS SHOWN. CHECKED: GM
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o

GENERAL NOTES

o

ALL ABATEMENT RELATED ACTIVITIES AT THIS PROJECT SITE
SHALL COMPLY WITH DIVISION 01 AND 02 AND SPECIFICALLY
SECTION 028400 PCB ACTIVITIES. CONTRACTOR TO VERIFY ALL
ITEMS SHOWN, LOCATIONS AND QUANTITIES OF MATERIALS TO BE
REMOVED, AND DIMENSIONS PRIOR TO REMOVAL. ANY
DEVIATIONS FROM THE SPECIFICATION THAT ARE DISCOVERED BY
THE CONTRACTOR SHALL BE REPORTED TO THE OWNERS
REPRESENTATIVE PRIOR TO REMOVAL. THE DRAWINGS ARE FOR
DIAGRAMMATIC PURPOSES ONLY. GENERAL LOCATIONS OF

PBS

Engineering +
Environmental
2517 Eastlake Ave East

PCB-CONTAINING MATERIALS ARE DEPICTED DIAGRAMMATICALLY Suite 100
ON THE DRAWINGS. THE REMAINING MATERIAL LOCATIONS ARE S e ey
DESCRIBED TEXTUALLY ON THESE DRAWINGS. QUANTITIES OF wiw.pbsenv.com

HAZARDOUS MATERIALS LISTED ON THIS SHEET ARE CONSIDERED
ACCURATE TO WITHIN +/- 10%. THE CONTRACTOR SHALL PROVIDE
ALL LABOR, MATERIALS, EQUIPMENT AND PERMITS FOR THE
REMOVAL AND DISPOSAL OF THE QUANTITIES OF HAZARDOUS
MATERIALS PROVIDED PLUS AN ADDITIONAL 10%. THE
CONTRACTOR WILL BE COMPENSATED FOR QUANTITIES WHICH
ARE GREATER THAN 110% OF THE TOTAL AND THE OWNER WILL
DEDUCT FROM THE CONTRACT SUM QUANTITIES THAT ARE 90%

OR LESS OF THE TOTAL. “MONROE
DISTRICT

OoO0L

2. REMOVAL OF HAZARDOUS MATERIALS MAY COMPROMISE THE
SECURITY OF THE SITE. THE CONTRACTOR I8 FULLY
RESPONSIBLE FOR MAINTAINING SITE SECURITY AND PUBLIC
SAFETY THROUGHOUT THE PROJECT. SEE SPECIFICATIONS
REGARDING SECURITY AND PUBLIC SAFETY.

3. ABATEMENT CONTRACTOR TO COORDINATE ALL ACTIVITIES WITH
ALL OTHER ONSITE WORK INCLUDING, BUT NOT LIMITED TO:
SCHEDULE, ACCESS, STAGING, ETC. ABATEMENT CONTRACTOR
TO REPORT LOCATIONS AND QUANTITIES OF ALL HAZARDOUS
MATERIALS TO BE REMOVED, TO THE OWNERS REPRESENTATIVE
PRIOR TO ABATEMENT/DEMOLITION.

4. THE CONTRACTOR SHALL REMOVE ALL ACCESSIBLE CAULKING IN
ALL AREAS WITHOUT PERFORMING DEMOLITION OF BUILDING
COMPONENTS.

LIBRARY

KEY NOTES

REMOVE APPROX. 500 LF OF PCB-CONTAINING CAULKING

@ LOCATED ON INTERIOR PERIMETER METAL WINDOW FRAME TO
BRICK TRANSITION VERTICALS IN EACH OF CLASSROOMS 1-20 AS
SHOWN.

R

L

REMOVE APPROX. 1,400 LF OF PCB-CONTAINING CAULKING ON

@ THE INTERIOR AND EXTERIOR SIDES OF THE CEMENT ASBESTOS
BOARD (CAB) WINDOW INFILL PANELS. THE CAULKING FILLS THE
GAP BETWEEN THE METAL WINDOW FRAME AND CAB TRANSITION
IN EACH OF CLASSROOMS 1-20 AS SHOWN.

LEGEND

POD/LIBRBAY BUILDING
CAULKING ABATEMENT PLAN
SKY VALLEY EDUCATIONAL CENTER

® VERTICAL CAULKING RUN

AN HORIZONTAL CAULKING RUN

POD / LIBRARY BUILDING

NOT TC SCALE

SKY VALLEY
EDUCATIONAL CENTER
351 SHORT COLUMBIA STREET

MONROE, WASHINGTON
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GENERAL NOTES

1. ALLABATEMENT RELATED ACTIVITIES AT THIS PROJECT SITE
SHALL COMPLY WITH DIVISION 01 AND 02 AND SPECIFICALLY
SECTION 028400 PCB ACTIVITIES. CONTRACTOR TO VERIFY ALL
ITEMS SHOWN, LOCATIONS AND QUANTITIES OF MATERIALS TO BE
REMOVED, AND DIMENSIONS PRIOR TO REMOVAL. ANY
DEVIATIONS FROM THE SPECIFICATION THAT ARE DISCOVERED BY
THE CONTRACTOR SHALL BE REPORTED TO THE OWNERS
REPRESENTATIVE PRIOR TO REMOVAL. THE DRAWINGS ARE FOR
DIAGRAMMATIC PURPOSES ONLY. GENERAL LOCATIONS OF
PCB-CONTAINING MATERIALS ARE DEPICTED DIAGRAMMATICALLY
ON THE DRAWINGS. THE REMAINING MATERIAL LOCATIONS ARE

DESCRIBED TEXTUALLY ON THESE DRAWINGS. QUANTITIES OF
e HAZARDOUS MATERIALS LISTED ON THIS SHEET ARE CONSIDERED
ACCURATE TO WITHIN +/- 10%. THE CONTRACTOR SHALL PROVIDE
ALL LABOR, MATERIALS, EQUIPMENT AND PERMITS FOR THE
‘ REMOVAL AND DISPOSAL OF THE QUANTITIES OF HAZARDOUS
MATERIALS PROVIDED PLUS AN ADDITIONAL 10%. THE
———————————— ; ; 3 ; CONTRACTOR WILL BE COMPENSATED FOR QUANTITIES WHICH
' ‘ > . ARE GREATER THAN 110% OF THE TOTAL AND THE OWNER WILL
5 5 DEDUCT FROM THE CONTRACT SUM QUANTITIES THAT ARE 90%
OR LESS OF THE TOTAL.

STAFF ROOM

----- . 2. REMOVAL OF HAZARDOUS MATERIALS MAY COMPROMISE THE
SECURITY OF THE SITE. THE CONTRACTOR I8 FULLY
""" RESPONSIBLE FOR MAINTAINING SITE SECURITY AND PUBLIC
SAFETY THROUGHOUT THE PROJECT. SEE SPECIFICATIONS
REGARDING SECURITY AND PUBLIC SAFETY.

3. ABATEMENT CONTRACTOR TO COORDINATE ALL ACTIVITIES WITH
ALL OTHER ONSITE WORK INCLUDING, BUT NOT LIMITED TO:
SCHEDULE, ACCESS, STAGING, ETC. ABATEMENT CONTRACTOR
TO REPORT LOCATIONS AND QUANTITIES OF ALL HAZARDOUS
MATERIALS TO BE REMOVED, TO THE OWNERS REPRESENTATIVE
PRIOR TO ABATEMENT/DEMOLITION.

ADMINISTRATION 4. THE CONTRACTOR SHALL REMOVE ALL ACCESSIBLE CAULKING IN
: : ALL AREAS WITHOUT PERFORMING DEMOLITION OF BUILDING
COMPONENTS.

KEY NOTES

REMOVE APPROX. 400 LF OF PCB-CONTAINING CAULKING

@ LOCATED ON ALL INTERIOR METAL WINDOW SILL TRANSITIONS
AND ALL EXTERIOR METAL WINDOW FRAME TRANSITIONS
THROUGHOUT THE ADMINISTRATION BUILDING AS SHOWN.

REMOVE APPROX. 175 LF OF PCB-CONTAINING CAULKING

@ LOCATED ON ALL EXTERIOR VERTICAL STRUCTURAL METAL BEAM
TRANSITIONS THROUGHOUT THE ADMINISTRATION BUILDING AS
SHOWN.

LEGEND
] VERTICAL CAULKING RUN
’\i\/\/\« /i/\/v /\/\/\i’\/\/\/\/v T e

ADMIN BUILDING

NOT TO SCALE

NOT TO SCALE

(ODPHOTO DETAIL ®PHOTO DETAIL
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ADMIN BUILDING
CAULKING ABATEMENT PLAN
SKY VALLEY EDUCATIONAL CENTER

SKY VALLEY
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ROOM F PREP
ROOM
F
ROOME ROOM E

ROOMC

GREENHOUSE

GENERAL NOTES

1.

ROOM A

ROOM D

ROOM B

ALL ABATEMENT RELATED ACTIVITIES AT THIS PROJECT SITE
SHALL COMPLY WITH DIVISION 01 AND 02 AND SPECIFICALLY
SECTION 028400 PCB ACTIVITIES. CONTRACTOR TO VERIFY ALL
ITEMS SHOWN, LOCATIONS AND QUANTITIES OF MATERIALS TO BE
REMOVED, AND DIMENSIONS PRIOR TO REMOVAL. ANY
DEVIATIONS FROM THE SPECIFICATION THAT ARE DISCOVERED BY
THE CONTRACTOR SHALL BE REPORTED TO THE OWNERS
REPRESENTATIVE PRIOR TO REMOVAL. THE DRAWINGS ARE FOR
DIAGRAMMATIC PURPOSES ONLY. GENERAL LOCATIONS OF
PCB-CONTAINING MATERIALS ARE DEPICTED DIAGRAMMATICALLY
ON THE DRAWINGS. THE REMAINING MATERIAL LOCATIONS ARE
DESCRIBED TEXTUALLY ON THESE DRAWINGS. QUANTITIES OF
HAZARDOUS MATERIALS LISTED ON THIS SHEET ARE CONSIDERED
ACCURATE TO WITHIN +/- 10%. THE CONTRACTOR SHALL PROVIDE
ALL LABOR, MATERIALS, EQUIPMENT AND PERMITS FOR THE
REMOVAL AND DISPOSAL OF THE QUANTITIES OF HAZARDOUS
MATERIALS PROVIDED PLUS AN ADDITIONAL 10%. THE
CONTRACTOR WILL BE COMPENSATED FOR QUANTITIES WHICH
ARE GREATER THAN 110% OF THE TOTAL AND THE OWNER WILL
DEDUCT FROM THE CONTRACT SUM QUANTITIES THAT ARE 90%
OR LESS OF THE TOTAL.

REMOVAL OF HAZARDOUS MATERIALS MAY COMPROMISE THE
SECURITY OF THE SITE. THE CONTRACTOR I8 FULLY
RESPONSIBLE FOR MAINTAINING SITE SECURITY AND PUBLIC
SAFETY THROUGHOUT THE PROJECT. SEE SPECIFICATIONS
REGARDING SECURITY AND PUBLIC SAFETY.

ABATEMENT CONTRACTOR TO COORDINATE ALL ACTIVITIES WITH
ALL OTHER ONSITE WORK INCLUDING, BUT NOT LIMITED TO:
SCHEDULE, ACCESS, STAGING, ETC. ABATEMENT CONTRACTOR
TO REPORT LOCATIONS AND QUANTITIES OF ALL HAZARDOUS
MATERIALS TO BE REMOVED, TO THE OWNERS REPRESENTATIVE
PRIOR TO ABATEMENT/DEMOLITION.

THE CONTRACTOR SHALL REMOVE ALL ACCESSIBLE CAULKING IN
ALL AREAS WITHOUT PERFORMING DEMOLITION OF BUILDING
COMPONENTS.

KEY NOTES

®

®

@X23®PHOTO DETAIL

@»PHOTO DETAIL

ANNEX BUILDING

NOT TO SCALE

@X3»PHOTO DETAIL

REMOVE APPROX. 200 LF OF PCB-CONTAINING CAULKING
LOCATED ON INTERIOR PERIMETER METAL WINDOW FRAME
TRANSITIONS. THIS INCLUDES REMOVAL OF CAULKING WHICH
EXISTS ON EXTERIOR METAL WINDOW FRAME TRANSITIONS ON
THE NORTH AND SOUTH BUILDING ELEVATION WINDOWS AS
SHOWN.

REMOVE APPROX. 80 LF OF PCB-CONTAINING CAULKING ON WOOD
CEILING/SOFFIT BEAMS AT PERIMETER WALL/CEILING
TRANSITIONS INROOMS E, F AND PREP ROOM F AS SHOWN.

REMOVE APPROX. 300 LF OF PCB AND ASBESTOS-CONTAINING
TAN CAULKING LOCATED ON VARIOUS VERTICAL AND HORIZONTAL
METAL WINDOW FRAME TRANSITIONS ON THE NORTH AND SOUTH
ELEVATIONS OF THE ANNEX BUILDING AS SHOWN.

LEGEND

] VERTICAL CAULKING RUN

[ | CAULKING ON BEAM

NNy HORIZONTAL CAULKING RUN

NOT TO SCALE
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SKY VALLEY EDUCATIONAL CENTER
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ROOM 23

ART

WOODSHOP

TECHNOLOGY BUILDING

NOT TO SCALE

N\TECHNOLOGY BUILDING EAST

HM5 / NOT TO SCALE

™ PHOTO
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GENERAL NOTES

1.

ALL ABATEMENT RELATED ACTIVITIES AT THIS PROJECT SITE
SHALL COMPLY WITH DIVISION 01 AND 02 AND SPECIFICALLY
SECTION 028400 PCB ACTIVITIES. CONTRACTOR TO VERIFY ALL
ITEMS SHOWN, LOCATIONS AND QUANTITIES OF MATERIALS TO BE
REMOVED, AND DIMENSIONS PRIOR TO REMOVAL. ANY
DEVIATIONS FROM THE SPECIFICATION THAT ARE DISCOVERED BY
THE CONTRACTOR SHALL BE REPORTED TO THE OWNERS
REPRESENTATIVE PRIOR TO REMOVAL. THE DRAWINGS ARE FOR
DIAGRAMMATIC PURPOSES ONLY. GENERAL LOCATIONS OF
PCB-CONTAINING MATERIALS ARE DEPICTED DIAGRAMMATICALLY
ON THE DRAWINGS. THE REMAINING MATERIAL LOCATIONS ARE
DESCRIBED TEXTUALLY ON THESE DRAWINGS. QUANTITIES OF
HAZARDOUS MATERIALS LISTED ON THIS SHEET ARE CONSIDERED
ACCURATE TO WITHIN +/- 10%. THE CONTRACTOR SHALL PROVIDE
ALL LABOR, MATERIALS, EQUIPMENT AND PERMITS FOR THE
REMOVAL AND DISPOSAL OF THE QUANTITIES OF HAZARDOUS
MATERIALS PROVIDED PLUS AN ADDITIONAL 10%. THE
CONTRACTOR WILL BE COMPENSATED FOR QUANTITIES WHICH
ARE GREATER THAN 110% OF THE TOTAL AND THE OWNER WILL
DEDUCT FROM THE CONTRACT SUM QUANTITIES THAT ARE 90%
OR LESS OF THE TOTAL.

REMOVAL OF HAZARDOUS MATERIALS MAY COMPROMISE THE
SECURITY OF THE SITE. THE CONTRACTOR I8 FULLY
RESPONSIBLE FOR MAINTAINING SITE SECURITY AND PUBLIC
SAFETY THROUGHOUT THE PROJECT. SEE SPECIFICATIONS
REGARDING SECURITY AND PUBLIC SAFETY.

ABATEMENT CONTRACTOR TO COORDINATE ALL ACTIVITIES WITH
ALL OTHER ONSITE WORK INCLUDING, BUT NOT LIMITED TO:
SCHEDULE, ACCESS, STAGING, ETC. ABATEMENT CONTRACTOR
TO REPORT LOCATIONS AND QUANTITIES OF ALL HAZARDOUS
MATERIALS TO BE REMOVED, TO THE OWNERS REPRESENTATIVE
PRIOR TO ABATEMENT/DEMOLITION.

THE CONTRACTOR SHALL REMOVE ALL ACCESSIBLE CAULKING IN
ALL AREAS WITHOUT PERFORMING DEMOLITION OF BUILDING
COMPONENTS.

KEY NOTES

©

REMOVE APPROX. 60 LF OF PCB-CONTAINING CAULKING LOCATED
ON EXTERIOR LOUVERS, VENTS AND DUCTING ON METAL
TRANSITIONS ON THE WEST AND EAST EXTERIOR ELEVATIONS OF
THE TECHNOLOGY BUILDING AS SHOWN.

NTECHNOLOGY BUILDING WEST \@

(O PHOTO DETAIL

NOT TO SCALE
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TECHNOLOGY BUILDING
CAULKING ABATEMENT PLAN
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